
Contract reference

Expected Duration of Contract
Contract Start
Contract End

Liquidation
Liquidation Start Date
Liquidation End Date

Environment Obligation
Post Consumption Obligation

Reversion

Documents Type:

Does it comply with the
minimum 30% of food

purchased from small farmers
and local peasant, family and

community agriculture
producers? (Decree 248 of

2021)?

Process associated with the
orders issued by the

Constitutional Court in
Sentence T-302 of 2017

Registration authorization is
needed?

Contract Identification

Contract Unique Identifier CO1.PCCNTR.4907248  
Contract Version 1  

Contract State Approved  
Contract State Date 6 days ago (27/04/2023 3:04:24 PM(UTC-05:00) Bogotá, Lima, Quito)  

110-CPS-239-2023  

Contract description: FORTALECIMIENTO Y MEJORAMIENTO DEL CIRCUITO CERRADO DE PARA EL
MUNICIPIO DE EL SANTUARIO ANTIOQUIA  

Type of contract Services Provisioning  
Associated to Other Contract? Yes No  

235 Day(s)  
 *  

15/12/2023 11:59 PM  *  
Extended days 0 days  

Yes No *  
16/12/2023 12:00:00 AM ((UTC-05:00) Bogotá, Lima, Quito)  
30/06/2024 12:00:00 AM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No *  
Yes No *  
Yes No *  

Contracting Company Identification

MUNICIPIO DE EL SANTUARIO ANTIOQUIA

COLOMBIA, El Santuario 

0
Recommendation(s)

Supplier Company Identification

ELEPHAS SAS

COLOMBIA, Girardota 
Fiscal Id: 901193272

Supplier Bank Account

Supplier Bank Name Account Type Account Number

ELEPHAS SAS BANCOLOMBIA Savings

Contract Approval Intervenients

Approval by supplier
Approved
by:

ELEPHAS
S.A.S

Approval
Date:

3/05/2023 10:41:28 PM ((UTC-05:00)
Bogotá, Lima, Quito)

Approval by buyer
Approved
by:

MARIA CAROLINA
GIRALDO HOYOS

Approval
Date:

4/05/2023 2:08:58 PM ((UTC-
05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

No
Documents type adopted by the ANCP-CCE under Law 2022 of
2020  

Decree 248 of 2021

Yes No

Decree 248 of 2021, obliges entities that manage public resources
to acquire food purchased from small farmers and/or local peasant,
family or community agriculture producers and their organizations,
at least 30% of the budget allocated to the purchase of food.

 

Sentencia T-302 de 2017

Yes No
Process associated with the orders issued by the Constitutional
Court in Sentence T-302 of 2017  

Financial & Delivery Conditions

Delivery options As previously agreed  

Renewable Contract? Yes No  

Financial Settings - General

Yes No  

javascript:void(0);
javascript:void(0);


Define
Warranties?

Warranties
by lots,

groups or
stages

Seriousness
of the offer
Compliance

Extra-
contractual

civil liability

Due date to
deliver

Warranties:

Define Payment Plan?

Contract Ref.
Group Of Companies

Added By:
Added On:
Comment:

Main site or location of works,
place of delivery or

performance:
Location
Country

State/City
Province
Address

ZIP Code

Latitude:
Longitude:

Financial Settings - Warranties

Yes No  

Yes No  

Yes No  

Yes No  
Contract Compliance  

 % of contract value 20,00 Warranty Start Date 9 days ago (25/04/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 30/04/2024 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Wages payment  
 % of contract value 10,00 Warranty Start Date 9 days ago (25/04/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 21/04/2026 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Quality of Service  
 % of contract value 20,00 Warranty Start Date 9 days ago (25/04/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 30/06/2024 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Provisión de repuestos y accesorios  
 % of contract value 20,00 Warranty Start Date 9 days ago (25/04/2023 8:00:00 AM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 30/06/2024 11:59:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No  

 Number of minimum wages 200  

1 day ago (2/05/2023 4:00:00 PM(UTC-05:00) Bogotá, Lima, Quito) Warranties Delivery Date: -  

Supplier Warranties:

Warranty ID Purpose Warranty type Value Issuer End date State

No items found...

Financial Settings - Advanced Payments

Yes No  

Payment Conditions

Payment Method  

Invoice Payment Deadline  

Contract Comments

CO1.PCCNTR.4907248
ELEPHAS SAS

-

Contract Attachments

Description Name

No items found...

Contract Location

Calle 50 Nº 49-71 Plaza Mayor José María Córdova  

CO-ANT-05697 - El Santuario  
COLOMBIA  
Antioquia  
El Santuario  
Calle 50 Nº 49-71 Plaza Mayor José María Córdova  
054450  

 
 Degrees (º) Minutes (') Seconds ('')  

 

 



1 CALLE 50 # 49 - 71 PLAZA MAYOR JOSE MARIA CORDOVA COLOMBIA > Antioquia > El Santuario

Update and
notify
Update and
notify

Framework Agreement
projected related to the Peace

Treaty implementation
Expense Type

Budget Origin:
Value

General National Budget - GNB
General System of Participations - GSP
General Royalty System - GRS
Own resources (Alcaldías, Gobernaciones y
Resguardos Indígenas)
Credit Resources
Own Resources

Total
Validación Código BPIN

2020056970008 2022 Validated

Company registered in SIIF?
CDP/Vigencias Futuras

472 CDP Not Started 00-00-00-000-000-00001

CDP Balance
Vigencia Futura Balance

Total Balance
SIIF Integration State
SIIF Integration Date

696 CurrentBudget - Not Started 324.799.999
COP

324.799.999
COP

- -

Current Commited Funds
Balance

Future Commited Funds
Balance

Total Commitment Balance
SIIF Integration State
SIIF Integration Date

Additional Locations

X-Ref Address Location

  

 1  CO1.PCCNTR.4907248

 1.1   (To the prices, add the VAT at the statutory rate in force.)

    
Ceiling Price Total (To the prices, add the VAT at the

statutory rate in force.)
324.800.000,00 324.799.999,00

    Reference Category Description Qty Unit Ceiling Price Price per Unit Ceiling Price Total (To the prices, add the VAT at the
statutory rate in force.)

    1 46171622
FORTALECIMIENTO Y MEJORAMIENTO
DEL CIRCUITO CERRADO DE PARA EL
MUNICIPIO DE EL SANTUARIO
ANTIOQUIA

1,00 UN 324.800.000,00 324.799.999,00 324.800.000,00 324.799.999,00

Contract Document Template

Description Document Name Detail

MINUTA- SAMC-003.pdf MINUTA- SAMC-003.pdf (detail)

 

Follow up Responsibilities

Expenditure Approver MARIA CAROLINA GIRALDO HOYOSType of Document Cédula de
Ciudadanía Document Number 32220207  

Supervisor Farid Rodríguez Causil Type of Document Cédula de
Ciudadanía Document Number 1068581664  

Assignation History

Position Name Follow up Date Changed by

Expenditure Approver MARIA CAROLINA GIRALDO HOYOS 4/05/2023 2:08:58 PM ((UTC-05:00) Bogotá, Lima, Quito) MARIA CAROLINA GIRALDO HOYOS

Supervisor Farid Rodríguez Causil 4/05/2023 2:08:58 PM ((UTC-05:00) Bogotá, Lima, Quito) MARIA CAROLINA GIRALDO HOYOS

Budget Settings

Yes No *

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

 

Investment  
 

0
0
0

324.799.999

0
0
324.799.999

 

BPIN Code Year State

Yes No  

Code Type State Balance Used Value PCI Code

Edit

0 COP  
0 COP  
0 COP  

 
-  

Budget Commitment Data

Code Type Commitment Date Commitment State Commitment Value Value to Consume Value to Release Commitment Position Code SIIF Execution

SIIF View Edit

324.799.999 COP  

0 COP  

324.799.999 COP  
 

-  
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