Contract Identification

Contract Unique Identifier
Contract Version

Contract State

Contract State Date
Contract reference

Contract description:

Type of contract

Associated to Other Contract?
Expected Duration of Contract
Contract Start

Contract End

Extended days

Liquidation

Liquidation Start Date
Liquidation End Date
Environment Obligation

Post Consumption Obligation
Reversion

Contracting Company Identification

CO1.PCCNTR.4907248

1

Approved

6 days ago (27/04/2023 3:04:24 PMUTC-05:00) Bogota, Lima, Quito)
110-CPS-239-2023

FORTALECIMIENTO Y MEJORAMIENTO DEL CIRCUITO CERRADO DE PARA EL
MUNICIPIO DE EL SANTUARIO ANTIOQUIA

Services Provisioning

[~ Yes¥¢No

235 Day(s)

15/12/2023 11:59 PM  *

0 days

WYes[No *

16/12/2023 12:00:00 AM ((UTC-05:00) Bogota, Lima, Quito)
30/06/2024 12:00:00 AM ((UTC-05:00) Bogota, Lima, Quito)
[Yes[¢No *

[~ Yes|¢No *

["Yes[¢No *

% — MUNICIPIO DE EL SANTUARIO ANTIOQUIA

P~3 COLOMBIA, El Santuario
] i

Proveedores

Supplier Company Identification

0
Recommendation(s)

% Compracares ELEPHAS SAS

F~J COLOMBIA, Girardota
Q] Fiscal Id: 901193272

Proveedores

Supplier Bank Account

Supplier
ELEPHAS SAS

Contract Approval Intervenients

Bank Nanme Account Type

BANCOLOMBIA Savings

Account Nunber

Approval by supplier

Approved ELEPHAS  Approval 3/05/2023 10:41:28 PM ((UTC-05:00)

by: SAS Date:

Approval by buyer
Approved MARIA CAROLINA

Bogota, Lima, Quito)

Approval 4/05/2023 2:08:58 PM ((UTC-

by: GIRALDO HOYOS Date: 05:00) Bogota, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

Documents Type:

Documents type adopted by the ANCP-CCE under Law 2022 of
2020

No
Decree 248 of 2021
Does it comply with the
minimum 30% of food
purchased from small farmers Decree 248 of 2021, obliges entities that manage public resources
and local peasant, family and to acquire food pqrchasgd from small farmers and{or Iocallpeasant,
. X family or community agriculture producers and their organizations,
community agriculture [~ Yes[¥¢No at least 30% of the budget allocated to the purchase of food.
producers? (Decree 248 of
2021)?
Sentencia T-302 de 2017
Process associated with the
orders issued by the Process associated with the orders issued by the Constitutional
Constitutional Court in ["Yes|¢No Court in Sentence T-302 of 2017

Sentence T-302 of 2017

Financial & Delivery Conditions

Delivery options

As previously agreed

Renewable Contract? [~Yes[”No
Financial Settings - General
Registration authorization is Yes@No

needed?


javascript:void(0);
javascript:void(0);

Financial Settings - Warranties

Define

es[~No

Warranties? WYes[]

Warranties
by lots,

y [~ Yes¥No
groups or

stages
Seriousness Yes@No

of the offer
Compliance [#Yes[ No
¥ Contract Compliance
W% of contract value 20,00
[~ Value of the
warranty
V¥ Wages payment
W% of contract value 10,00
[~Value of the
warranty
W Quality of Service
[¥% of contract value 20,00
[~Value of the
warranty
¥ Provision de repuestos y accesorios
W% of contract value 20,00
[~ Value of the
warranty
Extra-
contractual
civil liability

[¥Yes[ No

[W¥Number of minimum wages 200
Due date to
deliver
Warranties:

1 day ago (2/05/2023 4:00:00 PMUTC-05:00) Bogota, Lima, Quito)

Supplier Warranties:

Warranty Start Date
Warranty End Date

Warranty Start Date
Warranty End Date

Warranty Start Date
Warranty End Date

Warranty Start Date
Warranty End Date

9 days ago (25/04/2023 8:00:00 AMUTC-05:00) Bogoté, Lima, Quito)
30/04/2024 11:59:00 PM ((UTC-05:00) Bogotd, Lima, Quito)

9 days ago (25/04/2023 8:00:00 AMUTC-05:00) Bogota, Lima, Quito)
21/04/2026 11:59:00 PM ((UTC-05:00) Bogoté, Lima, Quito)

9 days ago (25/04/2023 8:00:00 AMUTC-05:00) Bogots, Lima, Quito)
30/06/2024 11:59:00 PM ((UTC-05:00) Bogotd, Lima, Quito)

9 days ago (25/04/2023 8:00:00 AMUTC-05:00) Bogota, Lima, Quito)
30/06/2024 11:59:00 PM ((UTC-05:00) Bogota, Lima, Quito)

Warranties Delivery Date: -

Warranty ID Rurpose Warranty type Value Issuer End date State
No items found...
Financial Settings - Advanced Payments
Define Payment Plan? [~ Yes[¢No
Payment Conditions
Payment Method
Invoice Payment Deadline
Contract Comments
Contract Ref. CO1.PCCNTR.4907248
Group Of Companies ELEPHAS SAS
Added By:
Added On: -
Comment:
Contract Attachments
Description Name
No items found...
Contract Location
Main site or location of works,
place of delivery or Calle 50 N° 49-71 Plaza Mayor José Maria Cordova
performance:
Location CO-ANT-05697 - El Santuario
Country COLOMBIA
State/City Antioquia
Province El Santuario
Address Calle 50 N° 49-71 Plaza Mayor José Maria Cordova
ZIP Code 054450
Degrees (°) Minutes (') Seconds (")

Latitude:
Longitude:



Additional Locations

X-Ref Address

1 CALLE 50 # 49 - 71 PLAZA MAYOR JOSE MARIA CORDOVA

1 CO1.PCCNTR 4907248

Location

COLOMBIA > Antioquia > El Santuario

(To the prices, add the VAT at the
staf

Ceiling Price Total tutory rate in force.)

324.800.000,00 324.799.999,00
Reference  Category Description Qy Unit Ceiling Price Price per Unit Ceiling Price Total (T0 the F"s;':‘;‘f:r: :’;:e‘{f';‘:r)
FORTALECIMENTO Y MEJORAMENTO
DEL CIRCUITO CERRADO DE PARA EL
1 46171622 MUNICIPIO DE i SANTUARIO 1,00 UN 324.800.000,00 324.799.999,00 324.800.000,00 324.799.999,00
ANTIOQUIA
Contract Document Template
Description Document Name: Detail
r MINUTA- SAMC-003.pdf MINUTA- SAMC-003.pdf (detail)
Follow up Responsibilities
Expenditure Approver MARIA CAROLINA GIRA 2 Type of Document ~ Sdula de Document Number 32220207 Update and
‘ Ciudadania notify
. B . - Cédula de Update and
[
Supervisor Farid Rodriguez Causil ./~ Type of Document Ciudadania Document Number 1068581664 notify
Assignation History
Position Nerme Follow up Date Changed by
Expenditure Approver MARIA CAROLINA GIRALDO HOYOS 4/05/2023 2:08:58 PM ((UTC-05:00) Bogota, Lima, Quito) MARIA CAROLINA GIRALDO HOYOS
Supervisor Farid Rodriguez Causil 4/05/2023 2:08:58 PM ((UTC-05:00) Bogota, Lima, Quito) MARIA CAROLINA GIRALDO HOYOS
Budget Settings

Framework Agreement
projected related to the Peace
Treaty implementation I YeSWNo*

Validacion Cédigo BPIN

Expense Type Investment

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

Value

Budget Origin: General National Budget - GNB 0

General System of Participations - GSP 0

General Royalty System - GRS 0

Own resources (Alcaldias, Gobernaciones y

Resguardos Indigenas) 324.799.999

Credit Resources 0

Own Resources 0

Total 324.799.999

BPIN Code Year State
| 2020056970008 2022 Validated
Company registered in SIIF? [~Yes[¢No
CDP/Vigencias Futuras
Code Type State Balance Used Value PClCode
- 472 CDP Not Started 00-00-00-000-000-00001 Edit
CDP Balance 0 COP
Vigencia Futura Balance 0 COP
Total Balance 0 COP
SIIF Integration State
SIIF Integration Date -
Budget Commitment Data
Code Type Conmitmment Date Conmitrrent State Conmitmrent Value Value to Consunme Value to Release  Commitrment Position Code SIIF Execution
[~ 696 CurrentBudget - Not Started 324.799.999 324.799.999 - - SIIF View Edit
COP COP

Current Commited Funds

324.799.999 COP
Balance

Future Commited Funds

0 COP
Balance

Total Commitment Balance 324.799.999 COP
SIIF Integration State

SIIF Integration Date
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javascript:void(0);
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