
Contract reference

Expected Duration of Contract
Contract Start
Contract End

Liquidation
Liquidation Start Date
Liquidation End Date

Environment Obligation
Post Consumption Obligation

Reversion

Documents Type:

Does it comply with the
minimum 30% of food

purchased from small farmers
and local peasant, family and

community agriculture
producers? (Decree 248 of

2021)?

Process associated with the
orders issued by the

Constitutional Court in
Sentence T-302 of 2017

Registration authorization is

Contract Identification

Contract Unique Identifier CO1.PCCNTR.4832674  
Contract Version 1  

Contract State Approved  
Contract State Date 3 days ago (31/03/2023 4:49:06 PM(UTC-05:00) Bogotá, Lima, Quito)  

CO1.PCCNTR.4832674  

Contract description:
CONTRATACIÓN PARA LA PRESTACIÓN DEL SERVICIO DE MANTENIMIENTO
PREVENTIVO Y CORRECTIVO DE SISTEMAS DE PUESTA A TIERRA (A TODO
COSTO) PERTENECIENTES A LA ESCUELA DE POLICÍA SIMÓN BOLÍVAR

 

Type of contract Services Provisioning  
Associated to Other Contract? Yes No  

45 Day(s)  
 *  

13/05/2023 7:00 PM  *  
Extended days 0 days  

Yes No *  
15/05/2023 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  
31/07/2023 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No *  
Yes No *  
Yes No *  

Contracting Company Identification

ESCUELA DE POLICIA SIMON BOLIVAR 0
Recommendation(s)

Supplier Company Identification

AZAI CONSTRUCTORA SAS

COLOMBIA, Tuluá 
Fiscal Id: 901425364

Supplier Bank Account

Supplier Bank Name Account Type Account Number

AZAI CONSTRUCTORA SAS

Contract Approval Intervenients

Approval by supplier

Approved
by:

UT
CONSTRUCCIONES
AC

Approval
Date:

31/03/2023 5:54:18 PM ((UTC-
05:00) Bogotá, Lima, Quito)

Approval by buyer
Approved
by:

PABLO JAVIER
GALINDO VALENCIA

Approval
Date:

4/04/2023 9:54:43 AM ((UTC-
05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

No
Documents type adopted by the ANCP-CCE under Law 2022 of
2020  

Decree 248 of 2021

Yes No

Decree 248 of 2021, obliges entities that manage public resources
to acquire food purchased from small farmers and/or local peasant,
family or community agriculture producers and their organizations,
at least 30% of the budget allocated to the purchase of food.

 

Sentencia T-302 de 2017

Yes No
Process associated with the orders issued by the Constitutional
Court in Sentence T-302 of 2017  

Financial & Delivery Conditions

Delivery options To be arranged  

Renewable Contract? Yes No  

Financial Settings - General

javascript:void(0);
javascript:void(0);


needed?

Define
Warranties?

Warranties
by lots,

groups or
stages

Seriousness
of the offer
Compliance

Extra-
contractual

civil liability
Due date to

deliver
Warranties:

Define Payment Plan?

Contract Ref.
Group Of Companies

Added By:
Added On:
Comment:

Main site or location of works, place
of delivery or performance:

Location
Country

State/City
Province
Address

ZIP Code

Latitude:
Longitude:

1 KILOMETRO 1 VIA LA RIVERA COLOMBIA > Valle del Cauca > Tuluá

Yes No  

Financial Settings - Warranties

Yes No  

Yes No  

Yes No  

Yes No  
Contract Compliance  

 % of contract value 20,00 Warranty Start Date 3 days ago (31/03/2023 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 15/05/2023 6:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Quality of Service  
 % of contract value 50,00 Warranty Start Date 3 days ago (31/03/2023 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 15/05/2023 6:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No  

4 days ago (30/03/2023 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)Warranties Delivery Date: -  

Supplier Warranties:

Warranty ID Purpose Warranty type Value Issuer End date State

No items found...

Financial Settings - Advanced Payments

Yes No  

Payment Conditions

Payment Method Abono en cuenta  

Invoice Payment Deadline 60 days  

Contract Comments

CO1.PCCNTR.4832674
AZAI CONSTRUCTORA SAS

-

Contract Attachments

Description Name

No items found...

Contract Location

kilometro 1 via la rivera  

CO-VAC-76834 - Tuluá  
COLOMBIA  
Valle del Cauca  
Tuluá  
kilometro 1 via la rivera  
+(57)  

 
 Degrees (º) Minutes (') Seconds ('')  

 

 
Additional Locations

X-Ref Address Location

  

 1  CO1.PCCNTR.4832674



Update and
notify
Update and
notify

Framework Agreement
projected related to the Peace

Treaty implementation
Expense Type

Budget Origin:
Value

General National Budget - GNB
General System of Participations - GSP
General Royalty System - GRS
Own resources (Alcaldías, Gobernaciones y
Resguardos Indígenas)
Credit Resources
Own Resources

Total
Company registered in SIIF?

CDP/Vigencias Futuras

3223 CDP Generated 30.000.000 COP 30.000.000 COP 16-01-03-D06

CDP Balance
Vigencia Futura Balance

Total Balance
SIIF Integration State
SIIF Integration Date

4923 CurrentBudget 31/03/2023
12:00 AM

Generated 30.000.000
COP

30.000.000
COP

- A-02-02-02-
008-007

Current Commited Funds
Balance

Future Commited Funds
Balance

Total Commitment Balance
SIIF Integration State
SIIF Integration Date

 1.1   (To the prices, add the VAT at the statutory rate in force.)

    
Ceiling Price Total (To the prices, add the VAT at the

statutory rate in force.)
30.000.000,00 30.000.000,00

    Reference Category Description Qty Unit Ceiling Price Price per Unit Ceiling Price Total (To the prices, add the VAT at the
statutory rate in force.)

    72151502
Servicio de mantenimiento preventivo y
correctivo de Sistemas de Puesta a Tierra
(a todo costo)

1,00 VG 30.000.000,00 30.000.000,00 30.000.000,00 30.000.000,00

Contract Document Template

Description Document Name Detail

Aceptacion Puesta a tierra.pdf Aceptacion Puesta a tierra.pdf (detail)

 

Follow up Responsibilities

Expenditure Approver PABLO JAVIER GALINDO VALENCIAType of Document Cédula de
Ciudadanía Document Number 79729305  

Supervisor ALEJANDRO SANCHEZ ORJUELAType of Document Cédula de
Ciudadanía Document Number 79922454  

Assignation History

Position Name Follow up Date Changed by

Supervisor ALEJANDRO SANCHEZ ORJUELA 4/04/2023 9:54:44 AM ((UTC-05:00) Bogotá, Lima, Quito) PABLO JAVIER GALINDO VALENCIA

Expenditure Approver PABLO JAVIER GALINDO VALENCIA 4/04/2023 9:54:44 AM ((UTC-05:00) Bogotá, Lima, Quito) PABLO JAVIER GALINDO VALENCIA

Budget Settings

Yes No *

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

 

WorkingExpense  
 

30.000.000
0
0

0

0
0
30.000.000

 

Yes No  

Code Type State Balance Used Value PCI Code

Edit

30.000.000 COP  
0 COP  
30.000.000 COP  
Exito  
17/03/2023 6:45 PM  

Budget Commitment Data

Code Type Commitment Date Commitment State Commitment Value Value to Consume Value to Release Commitment Position Code SIIF Execution

SIIF View Edit

30.000.000 COP  

0 COP  

30.000.000 COP  
Exito  
31/03/2023 5:08 PM  
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