
Contract reference

Expected Duration of Contract
Contract Start
Contract End

Liquidation
Liquidation Start Date
Liquidation End Date

Environment Obligation
Post Consumption Obligation

Reversion

Documents Type:

Does it comply with the
minimum 30% of food

purchased from small farmers
and local peasant, family and

community agriculture
producers? (Decree 248 of

2021)?

Process associated with the
orders issued by the

Constitutional Court in
Sentence T-302 of 2017

Registration authorization is

Contract Identification

Contract Unique Identifier CO1.PCCNTR.5194672  
Contract Version 1  

Contract State Approved  
Contract State Date 5 days ago (6/07/2023 10:27:08 AM(UTC-05:00) Bogotá, Lima, Quito)  

CO1.PCCNTR.5194672  

Contract description:
Realizar a todo costo el mantenimiento preventivo y/o correctivo a los equipos de de
TecnoParque Nodo Manizales del Centro de Procesos Industriales del SENA
Regional Caldas. Proyecto SGPS 10769, según ficha técnica

 

Type of contract Services Provisioning  
Associated to Other Contract? Yes No  

45 Day(s)  
 *  

30/08/2023 12:00 PM  *  
Extended days 0 days  

Yes No *  
1/09/2023 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  
29/02/2024 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No *  
Yes No *  
Yes No *  

Contracting Company Identification

SENA REGIONAL CALDAS - CENTRO DE PROCESOS INDUSTRIALES Y CONSTRUCCIÓN (OFICIAL)

COLOMBIA, Manizales 

0
Recommendation(s)

Supplier Company Identification

INGEACOL

COLOMBIA, Cali 
Fiscal Id: 900483204

Supplier Bank Account

Supplier Bank Name Account Type Account Number

Ingeacol Ingenieria y Automatizacion de
Colombia SAS

Bancolombia Savings 71077360152

Contract Approval Intervenients

Approval by supplier
Approved
by:

Andrea Angelina
Cuastuza Hernandez

Approval
Date:

11/07/2023 6:15:11 AM ((UTC-
05:00) Bogotá, Lima, Quito)

Approval by buyer
Approved
by:

VICTOR JERLIER
CASTAÑO SANCHEZ

Approval
Date:

11/07/2023 2:26:17 PM ((UTC-
05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

No
Documents type adopted by the ANCP-CCE under Law 2022 of
2020  

Decree 248 of 2021

Yes No

Decree 248 of 2021, obliges entities that manage public resources
to acquire food purchased from small farmers and/or local peasant,
family or community agriculture producers and their organizations,
at least 30% of the budget allocated to the purchase of food.

 

Sentencia T-302 de 2017

Yes No
Process associated with the orders issued by the Constitutional
Court in Sentence T-302 of 2017  

Financial & Delivery Conditions

Delivery options To be arranged  

Renewable Contract? Yes No  

Financial Settings - General

javascript:void(0);
javascript:void(0);


needed?

Define Warranties?
Warranties by lots,

groups or stages
Seriousness of the

offer
Compliance

Extra-contractual civil
liability

Due date to deliver
Warranties:

Define Payment Plan?

Contract Ref.
Group Of Companies

Added By:
Added On:
Comment:

Main site or location of works,
place of delivery or performance:

Location
Country

State/City
Province
Address

ZIP Code

Latitude:
Longitude:

1 KILOMETRO 10 VIA AL MAGDALENA COLOMBIA > Caldas > Manizales

Yes No  

Financial Settings - Warranties

Yes No  

Yes No  

Yes No  

Yes No  
Contract Compliance  
Wages payment  
Quality of Service  

Yes No  

21 hours left (12/07/2023 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)Warranties Delivery Date: -  

Explanatory document of the guarantees

Name Document classification Description

documento explicativo garantias.docx - documento explicativo garantias.docx Download Detail

Supplier Warranties:

Warranty ID Purpose Warranty type Value Issuer End date State

No items found...

Financial Settings - Advanced Payments

Yes No  

Payment Conditions

Payment Method Abono en cuenta  

Invoice Payment Deadline 30 days  

Contract Comments

CO1.PCCNTR.5194672
Ingeacol Ingenieria y Automatizacion de Colombia SAS

-

Contract Attachments

Description Name

Aceptación_de_Oferta Ingeacol.pdf Aceptación_de_Oferta Ingeacol.pdf Download Detail

Contract Location

KM 10 VIA AL MAGDALENA  

CO-CAL-17001 - Manizales  
COLOMBIA  
Caldas  
Manizales  
KM 10 VIA AL MAGDALENA  

 

 
 Degrees (º) Minutes (') Seconds ('')  

 

 
Additional Locations

X-Ref Address Location

  

 1  CO1.PCCNTR.5194672

 1.1   Lot 2 (To the prices, add the VAT at the statutory rate in force.)

    
Ceiling Price Total (To the prices, add the VAT at the

statutory rate in force.)
24.855.969,00 24.855.969,00

    Reference Category Description Qty Unit Ceiling Price Price per Unit Ceiling Price Total (To the prices, add the VAT at the
statutory rate in force.)

Realizar a todo costo el mantenimiento
preventivo y o correctivo a los equipos de

javascript:void(0);
javascript:void(0);
javascript:void(0);
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Update and
notify
Update and
notify

Update and
notify

Framework Agreement
projected related to the Peace

Treaty implementation
Expense Type

Budget Origin:
Value

General National Budget - GNB
General System of Participations - GSP
General Royalty System - GRS
Own resources (Alcaldías, Gobernaciones y
Resguardos Indígenas)
Credit Resources
Own Resources

Total
Validación Código BPIN

2018011000628 2023 Validated

Codigo BPIN perteneciente al contrato

2018011000628 2023 Validated

Company registered in SIIF?
CDP/Vigencias Futuras

4323 CDP Generated 340.872.736 COP 56.783.669 COP 36-02-00-017-922010

CDP Balance
Vigencia Futura Balance

Total Balance
SIIF Integration State
SIIF Integration Date

Current Commited Funds
Balance

Future Commited Funds
Balance

Total Commitment Balance

    01 73152108 de TecnoParque Nodo Manizales del
Centro de Procesos Industriales del SENA
Regional Caldas. Proyecto SGPS
10769LOTE 2. LÍNEA DE DISENO E
INGENIERÍA

1,00 UN 24.855.969,00 24.855.969,00 24.855.969,00 24.855.969,00

Contract Document Template

Description Document Name Detail

Aceptación_de_Oferta Ingeacol.pdf Aceptación_de_Oferta Ingeacol.pdf (detail)

3. Cédula de Ciudadania Andrea Cuastuza.pdf 3. Cédula de Ciudadania Andrea Cuastuza.pdf (detail)

5. RUT.pdf 5. RUT.pdf (detail)

6. CAMARA DE COMERCIO Junio 13 2023.pdf 6. CAMARA DE COMERCIO Junio 13 2023.pdf (detail)

ANEXO 5-EJEMPLO PROPUESTA ECONOMICA.pdf ANEXO 5-EJEMPLO PROPUESTA ECONOMICA.pdf (detail)

Certificación Bancolombia Ingeacol.pdf Certificación Bancolombia Ingeacol.pdf (detail)

FORMATO CARTA DE PRESENTACION DE LA PROPUESTA.pdf FORMATO CARTA DE PRESENTACION DE LA PROPUESTA.pdf (detail)

CDP 4323 922068 922069 (1).pdf CDP 4323 922068 922069 (1).pdf (detail)

ESTUDIOS PREVIOS-MANTENIMIENTO EQUIPOS TECNOPARQUE (1).pdf ESTUDIOS PREVIOS-MANTENIMIENTO EQUIPOS TECNOPARQUE (1).pdf (detail)

autorizacion.pdf autorizacion.pdf (detail)

 

Follow up Responsibilities

Expenditure Approver VICTOR JERLIER CASTAÑO SANCHEZType of Document Cédula de
Ciudadanía Document Number 75070715  

Supervisor VALENTINA HERNANDEZ PIEDRAHITAType of Document Cédula de
Ciudadanía Document Number 30232365  

Responsibles For Payment Authorization

Responsible For Payment
Authorization VICTOR JERLIER CASTAÑO SANCHEZType of Document Cédula de

Ciudadanía Document Number 75070715  

Assignation History

Position Name Follow up Date Changed by

Responsible For Payment Authorization VICTOR JERLIER CASTAÑO SANCHEZ 11/07/2023 2:26:18 PM ((UTC-05:00) Bogotá, Lima, Quito) VICTOR JERLIER CASTAÑO SANCHEZ

Expenditure Approver VICTOR JERLIER CASTAÑO SANCHEZ 11/07/2023 2:26:17 PM ((UTC-05:00) Bogotá, Lima, Quito) VICTOR JERLIER CASTAÑO SANCHEZ

Supervisor VALENTINA HERNANDEZ PIEDRAHITA 11/07/2023 2:26:17 PM ((UTC-05:00) Bogotá, Lima, Quito) VICTOR JERLIER CASTAÑO SANCHEZ

Budget Settings

Yes No *

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

 

Investment  
 

0
0
0

24.855.969

0
0
24.855.969

 

BPIN Code Year State

BPIN Code Year State

Yes No  

Code Type State Balance Used Value PCI Code

Edit

340.872.736 COP  
0 COP  
56.783.669 COP  
Exito  
7/06/2023 4:59 PM  

Budget Commitment Data

Code Type Commitment Date Commitment State Commitment Value Value to Consume Value to Release Commitment Position Code SIIF Execution

No items found...

 

 

 

Add user
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SIIF Integration State
SIIF Integration Date

 
-  
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