
Contract reference

Expected Duration of Contract
Contract Start
Contract End

Liquidation
Environment Obligation

Post Consumption Obligation
Reversion

Documents Type:

Does it comply with the
minimum 30% of food

purchased from small farmers
and local peasant, family and

community agriculture
producers? (Decree 248 of

2021)?

Process associated with the
orders issued by the

Constitutional Court in
Sentence T-302 of 2017

Registration authorization is

Contract Identification

Contract Unique Identifier CO1.PCCNTR.8583348  
Contract Version 1  

Contract State Approved  
Contract State Date 3 hours ago (12/11/2025 3:25:41 PM(UTC-05:00) Bogotá, Lima, Quito)  

CO1.PCCNTR.8583348  

Contract description:

REALIZAR LA AUDITORÍA INTERNA AL SISTEMA DE GESTIÓN DEL
LABORATORIO DE METROLOGÍA DEL CENTRO DE PROCESOS INDUSTRIALES Y
CONSTRUCCIÓN BAJO CRITERIOS DE LA NORMA ISO/IEC 17025:2017 Y
CRITERIOS ESPECÍFICOS DEL ORGANISMO NACIONAL DE ACREDITACIÓN DE
COLOMBIA ONAC PERTENECIENTE A LA LÍNEA 68 DE SERVICIOS
TECNOLÓGICOS DE SENNOVA.

 

Type of contract Services Provisioning  
Associated to Other Contract? Yes No  

10 Day(s)  
 *  

28/11/2025 6:00 PM  *  
Extended days 0 days  

Yes No *  
Yes No *  
Yes No *  
Yes No *  

Contracting Company Identification

SENA REGIONAL CALDAS - CENTRO DE PROCESOS INDUSTRIALES Y CONSTRUCCIÓN (OFICIAL)

COLOMBIA, Manizales 

0
Recommendation(s)

Supplier Company Identification

Orlando Cedeno

COLOMBIA, Bogotá 
Fiscal Id: 19359700

Supplier Bank Account

Supplier Bank Name Account Type Account Number

Orlando Cedeno Banco Davivienda Savings 007000310735

Contract Approval Intervenients

Approval by supplier

Approved
by:

Orlando
Cedeño
Tamayo

Approval
Date:

12/11/2025 6:06:02 PM ((UTC-05:00)
Bogotá, Lima, Quito)

Approval by buyer
Approved
by:

DIEGO ANDRES
SERNA VELASQUEZ

Approval
Date:

12/11/2025 6:45:02 PM ((UTC-
05:00) Bogotá, Lima, Quito)

Contract Confirmed:
Contract In Execution:

Documents Type

No
Documents type adopted by the ANCP-CCE under Law 2022 of
2020  

Decree 248 of 2021

Yes No

Decree 248 of 2021, obliges entities that manage public resources
to acquire food purchased from small farmers and/or local peasant,
family or community agriculture producers and their organizations,
at least 30% of the budget allocated to the purchase of food.

 

Sentencia T-302 de 2017

Yes No
Process associated with the orders issued by the Constitutional
Court in Sentence T-302 of 2017  

Financial & Delivery Conditions

Delivery options To be arranged  

Renewable Contract? Yes No  

Financial Settings - General

javascript:void(0);
javascript:void(0);


needed?

Define
Warranties?

Warranties
by lots,

groups or
stages

Seriousness
of the offer
Compliance

Extra-
contractual

civil liability
Due date to

deliver
Warranties:

Define Payment Plan?

Contract Ref.
Group Of Companies

Added By:
Added On:
Comment:

Main site or location of works,
place of delivery or performance:

Location
Country

State/City
Province
Address

ZIP Code

Latitude:
Longitude:

1 Manizales COLOMBIA > Caldas > Manizales

Yes No  

Financial Settings - Warranties

Yes No  

Yes No  

Yes No  

Yes No  
Contract Compliance  

 % of contract value 20,00 Warranty Start Date 17 hours left (13/11/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 28/03/2026 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Wages payment  
 % of contract value 5,00 Warranty Start Date 17 hours left (13/11/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 28/11/2028 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Quality of Service  
 % of contract value 20,00 Warranty Start Date 17 hours left (13/11/2025 12:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)  

 Value of the
warranty Warranty End Date 28/03/2026 12:00:00 PM ((UTC-05:00) Bogotá, Lima, Quito)  

Yes No  

23 hours left (13/11/2025 6:00:00 PM(UTC-05:00) Bogotá, Lima, Quito)Warranties Delivery Date: -  

Supplier Warranties:

Warranty ID Purpose Warranty type Value Issuer End date State

No items found...

Financial Settings - Advanced Payments

Yes No  

Payment Conditions

Payment Method Abono en cuenta  

Invoice Payment Deadline  

Contract Comments

CO1.PCCNTR.8583348
Orlando Cedeno

-

Contract Attachments

Description Name

No items found...

Contract Location

KM 10 VIA AL MAGDALENA  

CO-CAL-17001 - Manizales  
COLOMBIA  
Caldas  
Manizales  
KM 10 VIA AL MAGDALENA  

 

 
 Degrees (º) Minutes (') Seconds ('')  

 

  
Additional Locations

X-Ref Address Location



Update and
notify
Update and
notify

Update and
notify

Framework Agreement
projected related to the Peace

Treaty implementation
Expense Type

Budget Origin: Value
General National Budget - GNB
General System of Participations
- GSP
General Royalty System - GRS
Own resources (Alcaldías,
Gobernaciones y Resguardos
Indígenas)
Credit Resources
Own Resources

Total
General System of Royalties CDP (Remember that it is necessary to add at least one CDP if applicable)

Company registered in SIIF?
Authorization Code

PCI Code
CDP/Vigencias Futuras

8825 CDP Generated 13.993.890 COP 9.871.050 COP 36-02-00-017-922010 -

CDP Balance
Vigencia Futura Balance

Total Balance
SIIF Integration State
SIIF Integration Date

  

 1  CO1.PCCNTR.8583348

 1.1   (To the prices, add the VAT at the statutory rate in force.)

    
Ceiling Price Total (To the prices, add the VAT at the

statutory rate in force.)
12.929.167,00 9.871.050,00

    Reference Category Description Qty Unit Ceiling Price Price per Unit Ceiling Price Total (To the prices, add the VAT at the
statutory rate in force.)

    1 84111600 REALIZAR LA AUDITORiA 1,00 UN 12.929.167,00 9.871.050,00 12.929.167,00 9.871.050,00

Contract Document Template

Description Document Name Detail

1.Formato No. 1 GCCON-F-061CartadepresentaciondelaPropuestaV02 OC.pdf 1.Formato No. 1 GCCON-F-061CartadepresentaciondelaPropuestaV02 OC.pdf (detail)

2. cedula a color.pdf 2. cedula a color.pdf (detail)

3. Formato 3 GCCON-F-063CertificacionaportesalSISSSP OC.pdf 3. Formato 3 GCCON-F-063CertificacionaportesalSISSSP OC.pdf (detail)

4. Formato No.5 PROPUESTA ECONOMICA Y TECNICA.pdf 4. Formato No.5 PROPUESTA ECONOMICA Y TECNICA.pdf (detail)

5.CDP 8825 AUDITORIA INTERNA.pdf 5.CDP 8825 AUDITORIA INTERNA.pdf (detail)

6.GCCON-F-046Estudioprevio.pdf 6.GCCON-F-046Estudioprevio.pdf (detail)

7. Anexo 01-Ficha técnica.pdf 7. Anexo 01-Ficha técnica.pdf (detail)

8.Certificado Bancario.pdf 8.Certificado Bancario.pdf (detail)

9.Afiliacion EPS independiente.pdf 9.Afiliacion EPS independiente.pdf (detail)

10.Antecedentes Orlando Tamayo.pdf 10.Antecedentes Orlando Tamayo.pdf (detail)

11.Formato Anexo al contrato o a la aceptación.pdf 11.Formato Anexo al contrato o a la aceptación.pdf (detail)

 

Follow up Responsibilities

Expenditure Approver DIEGO ANDRES SERNA VELASQUEZType of Document Cédula de
Ciudadanía Document Number 75096299  

Supervisor Type of Document Document Number  

Responsibles For Payment Authorization

Responsible For Payment
Authorization DIEGO ANDRES SERNA VELASQUEZType of Document Cédula de

Ciudadanía Document Number 75096299  

Assignation History

Position Name Follow up Date Changed by

Responsible For Payment Authorization DIEGO ANDRES SERNA VELASQUEZ 12/11/2025 6:45:02 PM ((UTC-05:00) Bogotá, Lima, Quito) DIEGO ANDRES SERNA VELASQUEZ

Expenditure Approver DIEGO ANDRES SERNA VELASQUEZ 12/11/2025 6:45:02 PM ((UTC-05:00) Bogotá, Lima, Quito) DIEGO ANDRES SERNA VELASQUEZ

Budget Settings

Yes No *

Post-conflict expense, like the one related with the Implementation
Framework Agreement (CONPES 3932) generated by the
interventions regarding the agreement execution.

 

Investment  
  

Yes No *

Yes No *

Yes No *

Yes No *

Yes No *
Yes No * 9.871.050

9.871.050

 

CDP Code Type CDP State Total Value Balance Value to use Integration State State

No items found...

Yes No  
 

36-02-00-017-922010  

Code Type State Balance Used Value PCI Code State

Edit

13.993.890 COP  
0 COP  
9.871.050 COP  
Exito  
12/11/2025 4:15 PM  

Budget Commitment Data

Code Type Commitment Date Commitment State Commitment Value Value to Consume Value to Release Commitment Position Code SIIF Execution

Add user

javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);
javascript:void(0);


Current Commited Funds
Balance

Future Commited Funds
Balance

Total Commitment Balance
SIIF Integration State
SIIF Integration Date

No items found...

0 COP  

0 COP  

 
 

-  


	Contract Identification
	Contracting Company Identification
	Supplier Company Identification
	Supplier Bank Account
	Contract Approval Intervenients
	Documents Type
	Decree 248 of 2021
	Sentencia T-302 de 2017
	Financial & Delivery Conditions
	Financial Settings - General
	Financial Settings - Warranties
	Financial Settings - Advanced Payments
	Payment Conditions
	Contract Comments
	Contract Attachments
	Contract Location
	Additional Locations
	Contract Document Template
	Follow up Responsibilities
	Responsibles For Payment Authorization
	Assignation History
	Budget Settings
	Budget Commitment Data

